OFFICE ADMINISTRATIVE DIRECTOR Varsha Pappas (618) 438-8211

DEPUTY SUPERVISOR Rick Veldman Kevin Roye (618) 438-6011

JAIL SUPERVISOR Chet Shaffer (618) 439-9553 AGREEMENT No: 2019-01

## **★DAVID L. BARTONI**★

## SHERIFF OF FRANKLIN COUNTY

403 EAST MAIN STREET ★ BENTON IL 62812 EMERGENCIES (618) 438-4841 INVESTIGATIONS (618) 439-4850 (618) 439-9561

CRIMINAL RECORDS (618) 435-8187

HOT TIP LINE (618) 439-9252

NON-EMERGENCIES (618) 438-6011

The FCSO is currently operating on EmergiTech software that was purchased in 2005.

EmergiTech has been acquired by Zuercher Technologies and support and upgrades for our present software is limited.

The FCSO currently pays EmergiTech \$2134.10 per month for software maintenance for an annual total of \$25,609.20.

By entering into a lease agreement with Government Capital, we can upgrade and add software and support, guaranteed for 5 years, for an additional \$250.88 per month.

The following is a cost breakdown:

 Software
 \$80,650.00

 Year 1 service
 Included

 Year 2 service
 \$11,206.00

 Year 3 service
 \$11,766.00

 Year 4 service
 \$12,355.00

 Year 5 service
 \$12,972.00

 Total
 \$128,949.00

Payment on 60 months lease \$2384.98

FCSO's 2018 budget has the ability to absorb the extra \$250.88 per month.

This lease agreement requires approval from the County Board.



90 SANDLEWOOD TRAIL BROOKHAVEN, MISSISSIPPI 39601 Ph: 800.561.0461

345 MIRON DRIVE SOUTHLAKE, TEXAS 76092

Ph: 817.421.5400

WWW.GOVCAP.COM

January 16, 2019

Sheriff David Bertoni Franklin County 907 W. Washington St. Benton, IL 62812

Thank you for the opportunity to propose budgetary financing for the Franklin County Sheriff's Office for the purchase of Public Safety Technology Solutions. The following is submitted for your review and consideration.

LENDER:

Government Capital Corporation

ISSUER:

Franklin County, IL

FINANCING STRUCTURE:

Tax Exempt Lease Purchase Financing w/\$1.00 buyout

**EQUIPMENT DESCRIPTION:** 

Zuercher Solutions with five years maintenance included

**EQUIPMENT COST:** 

\$128,949.00

TERM:

**60 MONTHLY PMTS** 

INTEREST RATE:

4.175%

**PAYMENTS:** 

\$2,384,98

PAYMENTS BEGINNING:

March 30, 2019 and monthly thereafter

The above proposal is an expression of interest, subject to audit analysis and mutually acceptable documentation and is not a binding commitment. If funding occurs more than 14 days from proposal date, we reserve the right to index to the then current market.

Our finance programs are extremely flexible and our goal is total customer satisfaction. If you have any questions regarding other payment terms, frequencies or conditions, please call me at office (800) 561-0461, cell at 601-754-5951 or email at dc.greer@govcap.com.

Submitted by

DC Greer Vice President Government Capital Corporation

cc: Marti Litwiller - Zuercher Technology

## **Zuercher Suite Pricing**

## **Zuercher Suite Standard Pricing**

Software and Servers	Comments	Unit	Qty	Price	_	Total
			4	1 4		
Civil Core		Per Agency	1	<del></del>	0 \$	5,000
Civil Core (Agency Site License)		Per Agency	1		2 \$	1,512
Civil Advanced (Agency Site License)			1	\$ 50	4 \$	504
				l leaf de	41	
Financial Core		Per Agency	1	Include		Included
Financial Core (Agency Site License)		Per Agency	11	Include	1	Included
	1		1	t 20.00	0 \$	20,000
Jail Core		Dan A ====:	1		6 \$	13,256
Jail Core (Agency Site License)		Per Agency	1	7	9 \$	4,419
Jail Advanced (Agency Site License)	  Caract	Per Agency	1	<del> </del>	0 \$	7,010
Jail - LiveScan/AFIS Interface (Export)	Cogent	_	1	Include		Included
Jail - N-DEx Adapter (IB IEPD)			1		5 \$	5,505
Jail - VINE Interface (Export)		_	+-	, , ,,,,,	1 .	
	<u> </u>		1	\$ 7,50	0 \$	7,500
Records Core			1		0 \$	7,500
Records Core (Agency Site License)			1		0 \$	2,500
Records Advanced (Agency Site License)	<del>-  </del>		1	Include		Included
Records - IL Crime Reporting (UCR) Interface	<u> </u>		1	Include		Included
Records - N-DEx Adapter (IA IEPD)			- ;	Include	u)	mciaded
			1	Include	A .	Included
Reporting Core	1		1	Include	<del></del>	Included
Reporting Universal Interface Engine		<del>-                                    </del>		Include	<u>u  </u>	mciadea
Software and Servers Pre-Discount Subtotal		<u> </u>	_	<del> </del>	s	74,706
		<del></del>	<del></del>		5	(33,845)
Software and Servers Discount					1	(33,043)
Cottoning and Comment Total	1	<del></del>		<del> </del>	\$	40,861
Software and Servers Total			-	<del> -</del>	+-	- 40,001
				1		
Sarvicas	Comments	Unit	Otv	Price		lotal
Services	Comments	Unit	Qty	Price	-	Total
	Comments	Unit	Qty	Price	The state of the s	l otal
Services Project Manager	Comments		Qty		96 \$	8,896
Project Manager	Comments	Per Project			96 \$	
Project Manager  Configuration and Business Process Review (BPR)	Comments	Per Project		\$ 8,89	-	
Project Manager	Comments		1	\$ 8,89	96 \$ - 95 \$	8,896
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated	Comments	Per Project	1	\$ 8,89	-	8,896
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training	Comments	Per Project	1	\$ 8,89	-	8,896
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training  - Civil	Comments	Per Project	1	\$ 8,85	-	8,896
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training	Comments	Per Project Per Project	1	\$ 8,85	95 \$	8,896 5,695
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training  - Civil  2 round-trips anticipated		Per Project Per Project	1	\$ 8,89	95 \$	8,896 5,695
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training  - Civil  2 round-trips anticipated  Data Conversion	EmergiTech RMS	Per Project Per Project Per Project	1 1 1	\$ 8,89	05 \$	8,896 5,695 8,608
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training  - Civil  2 round-trips anticipated		Per Project Per Project Per Project Per Project	1 1 1 1	\$ 8,89	08 \$	8,896 5,695 8,608 7,500
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training  - Civil  2 round-trips anticipated  Data Conversion	EmergiTech RMS	Per Project Per Project Per Project Per Project	1 1 1 1	\$ 8,89 \$ 5,69 \$ 8,60 \$ 7,50 \$ 7,50	08 \$	8,896 5,695 8,608 7,500
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training - Civil 2 round-trips anticipated  Data Conversion  Data Conversion	EmergiTech RMS	Per Project Per Project Per Project Per Project	1 1 1 1	\$ 8,89 \$ 5,69 \$ 8,60 \$ 7,50 \$ 7,50	08 \$	8,896 5,695 8,608 7,500
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training  - Civil  2 round-trips anticipated  Data Conversion	EmergiTech RMS	Per Project Per Project Per Project Per Project	1 1 1 1	\$ 8,89 \$ 5,69 \$ 8,60 \$ 7,50 \$ 7,50	98 \$ 00 \$	8,896 5,695 8,608 7,500 7,500
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training - Civil 2 round-trips anticipated  Data Conversion Data Conversion  Services Total	EmergiTech RMS	Per Project Per Project Per Project Per Project	1 1 1 1	\$ 8,89 \$ 5,69 \$ 8,60 \$ 7,50 \$ 7,50	98 \$ 00 \$	8,896 5,695 8,608 7,500 7,500
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training - Civil 2 round-trips anticipated  Data Conversion  Data Conversion	EmergiTech RMS	Per Project Per Project Per Project Per Project	1 1 1 1	\$ 8,89 \$ 5,69 \$ 8,60 \$ 7,50 \$ 7,50	98 \$ 00 \$	8,896 5,695 8,608 7,500 7,500
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training  - Civil  2 round-trips anticipated  Data Conversion  Data Conversion  Services Total	EmergiTech RMS	Per Project Per Project Per Project Per Project	1 1 1 1	\$ 8,89 \$ 5,69 \$ 8,60 \$ 7,50 \$ 7,50	98 \$ 00 \$	8,896 5,695 8,608 7,500 7,500
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training - Civil 2 round-trips anticipated  Data Conversion Data Conversion  Services Total	EmergiTech RMS	Per Project Per Project Per Project Per Project	1 1 1 1	\$ 8,89 \$ 5,69 \$ 8,60 \$ 7,50 \$ 7,50	95 \$ 98 \$ 90 \$ 90 \$	8,896 5,695 8,608 7,500 7,500 39,789
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training - Civil 2 round-trips anticipated  Data Conversion Data Conversion  Services Total  TOTALS  Software and Servers Total	EmergiTech RMS	Per Project Per Project Per Project Per Project	1 1 1 1	\$ 8,89 \$ 5,69 \$ 8,60 \$ 7,50 \$ 7,50	95 \$ 98 \$ 90 \$ 90 \$	8,896 5,695 8,608 7,500 7,500 39,789
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training - Civil 2 round-trips anticipated  Data Conversion Data Conversion  Services Total  TOTALS  Software and Servers Total	EmergiTech RMS	Per Project Per Project Per Project Per Project	1 1 1 1	\$ 8,89 \$ 5,69 \$ 8,60 \$ 7,50 \$ 7,50	95 \$ 98 \$ 90 \$ 90 \$	8,896 5,695 8,608 7,500 7,500 39,789
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training  - Civil  2 round-trips anticipated  Data Conversion  Data Conversion  Services Total  TOTALS  Software and Servers Total  Services Total	EmergiTech RMS	Per Project Per Project Per Project Per Project	1 1 1 1	\$ 8,89 \$ 5,69 \$ 8,60 \$ 7,50 \$ 7,50	S   S   S   S   S   S   S   S   S   S	8,896 5,695 8,608 7,500 7,500 39,789
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training  - Civil  2 round-trips anticipated  Data Conversion  Data Conversion  Services Total  TOTALS  Software and Servers Total  Services Total	EmergiTech RMS	Per Project Per Project Per Project Per Project	1 1 1 1	\$ 8,89 \$ 5,69 \$ 8,60 \$ 7,50 \$ 7,50	S   S   S   S   S   S   S   S   S   S	8,896 5,695 8,608 7,500 7,500 39,789
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training - Civil 2 round-trips anticipated  Data Conversion  Data Conversion  Services Total  TOTALS  Software and Servers Total  Services Total	EmergiTech RMS	Per Project Per Project Per Project Per Project	1 1 1 1	\$ 8,89 \$ 5,69 \$ 8,60 \$ 7,50 \$ 7,50	S   S   S   S   S   S   S   S   S   S	8,896 5,695 8,608 7,500 7,500 39,789
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training - Civil 2 round-trips anticipated  Data Conversion Data Conversion  Services Total  TOTALS  Software and Servers Total  Services Total  TOTAL  Recurring (Subscriptions & Maintenance)	EmergiTech RMS	Per Project Per Project Per Project Per Project	1 1 1 1	\$ 8,89 \$ 5,69 \$ 8,60 \$ 7,50 \$ 7,50	S   S   S   S   S   S   S   S   S   S	8,896 5,695 8,608 7,500 7,500 39,789
Project Manager  Configuration and Business Process Review (BPR)  1 round-trip anticipated  Training - Civil 2 round-trips anticipated  Data Conversion  Data Conversion  Services Total  TOTALS  Software and Servers Total  Services Total	EmergiTech RMS	Per Project Per Project Per Project Per Project		\$ 8,89 \$ 5,69 \$ 8,60 \$ 7,50 \$ 7,50	S   S   S   S   S   S   S   S   S   S	8,896 5,695 8,608 7,500 7,500 39,789 40,861 39,789 80,650